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ORDINANCE

WHEREAS, the City of Chicago (the “City”) is a home rule unit of local government
under the 1970 Constitution of the State of lllinois and hés the authority to promote the health, .
safety and welfare of its inhabitants, to furnish essential governmental services through its
various departménts and agencies and to enter into contractual agreements with units of local
government for the purpose of achie\)ing the aforesaid objectives; and

WHEREAS, on March 18, 1956, the City Council of the City (the “City Council”) created
the Public Building Commission of Chicago (the *“Commission”), an Illinois municipal
corporation, pursuant to the Public Building Commission Act of the State of lllinois (the “Act”) for
the purpose of facilitating the funding, acquiring and constructing of public buildings,
improvements and facilities for use by local public agencies in the furnishing of essential
governmental services; and

WHEREAS, the Commission is authorized and empowered by the Act to acquire' fee
simple title to real property, including easements and reversionary interests in streets, alleys
and other public places, by purchase or the exercise of .eminent domain, for public
improvements in an area or areas that have been selected, located and approved by the
governing bodies of the City and the Commission; and

WHEREAS, the Commission has heretofore undertaken the acquisition, construction,
alteration, repair, renovation, rehabilitation and equipping of buildings and facilities for use by
various public bodies including the City, the Board of Education of the City of Chicago, the
Chicago Park District, and the Board of Trustees of Community College District No. 508, County
of Cook and State of lllinois; and

WHEREAS, the Commission has agreed to undertake the demolition and environmental
remediation of the old Malcolm X College Campus facilities (the "Project”) generally located at

1900 West Van Buren Street, Chicago, lllinois (the “Site”); and



WHEREAS, the City wishes to provide the Commission funds in an estimated amount of
not to exceed $10,000,000 (available .pursuant to that certain Revolving Line of Credit
Agreement dated September 24, 2015 among the City, JPMorgan Chase Bank, Bank of China
and BMO Harris Bank) for the Project; and

WHEREAS, the City, acting through the Office of Budget and Management and the
Department of Fleet and Facility Management (“2FM”), intends to participate actively _with the
Commission in the planning and implementation of the Project including, without limitation,
review and approval of the Demolition Program and assistance with the preparation and
approval of the Project budget and schedule; and

WHEREAS, the City has determined that it is necessary, desirable and in the public
interest to enter.into an agreement with the Commission in substantially the form attached
hereto as Exhibit 1 (the "Agreement”) pursuant to the Intergovernmeﬁtal Cooperation Act of the
State of lllinois in order to set forth the City’'s and the Commission’s respective objectives, duties
and responsibilities and to describe the procedures and guidelines to be followed with respeci to
the implementation of the Project; now, therefore,

BE IT ORDAINED BY THE CITY COUNCIL OF THE CITY OF CHICAGO:

Section 1. The recitals of this ordinance are hereby incorporated into this text as if set

out herein in full.

Section 2. The Commissioner of 2FM (the "2FM Commissioner") is hereby authorized to
execute, subject to the review of the Corporation Counsel as to form and legality, the
Agreement and such other documents as are necessary, between the City and the Commission,
which may contain such other terms as are deemed necessary or appropriate by the parties

executing the same on the part of the City.

Section 3. The 2FM Commissioner, the Budget Director and their respective

designees, are each authorized to execute such additional documents, information,



EXHIBIT 1
‘ INTERGOVERNMENTAL AGREEMENT BETWEEN
THE CITY OF CHICAGO AND THE PUBLIC BUILDING COMMISSION OF CHICAGO
(MALCOLM X CAMPUS)

This  Intergovernmental  Agreement (the  “Agreement”), dated as of

, 201_ is made by and between the City of Chicago, an lilinois

municipal corporation, having its principal offices at City Hall, 121 North LaSalle Street,
Chicago, lllinois 60602 (the “City”), and thé Public Building Commission of Chicago, an lllinois
municipal corporation, having its offices at the Richard J. Daley Center, Room 200, Chicago, .
lllinois 60602 (the “Commission”).

RECITALS

A. The City is a home rule unit of local government under the 1970 Constitution of
the State of lllinois and has the authority to promote the health, safety and welfare of its
inhabitants, to furnish essential governmental services through its various departments and
agencies aﬁd to enter into contractual agreements with units of local government for the
purpose of achieving the aforesaid objectives.

B. On March 18, 1956, the City Council of the City (the “City Council")'created the
Commission pursuant to the Public Building Commission Act of the State of Illinois (the “Act”) for
the purpose of facilitating the funding, acquiring and constructing of public buildings,
improvements and facilities for use by local public agencies in the furnishing of essential
governmental services.

C. The Commission is authorized and empowered by the Act to acquire fee simple
title to real property, including easements and reversiona-ry interests in streets, alleys and other
public places, by purchase or the exercise of eminent .domain, for public improvements in an
area or areas that have been selected, located and approved by the governing bodies of the

City and the Commission.



D. The Commission has heretofore undertaken the acquisition, construction,
alteration, repair, renovétion, rehabilitation and equipping of buildings and facilities for use by
various public bodies including the City, the Board of Education of the City of Chicago, the
Chicago Park District, and the Board of Trustees of Community College District No. 508, County
of Cook and State of lllinois.

E. The Commission by resolution number | ] adopted on

[ ] has agreed to undertake the demolition and environmental

remediation of the City-owned old Malcolm X College Campus facilities (the “Project”) located
generally at 1900 West Van Buren Street, Chicago, lllinois (the “Site”).

F. The City wishes to provide the Commission funds in an estimated amount of not
to exceed $10,000,000 (available pursuant to that certain Revolving Line of Credit Agreement
dated September 24, 2015 among the City, JPMorgan Chase Bank, Bank of China and BMO
Harris Bank) for the Project.

- G. The City, acting through the Office of Budget and Management and the
Department of Fleet and Facility Management (“2FM”), intends to participate actively with the
Commission in the planning and implementation of the Project including, without limitation, the
development of the Demolition Program (as hereinafter defined), review and approval of the
Demolition Program and assistance with the preparation and approval of the Budget and the
Schedule (as hereinafter defined).

H. The parties have determined that it is necessary, desirable and in the public
interest to enter into this Agreement pursuant to the Intergovernmerﬁal Cooperation Act of the
State of lllinois in order to set forth their respective objectives, duties and responsibilities and to
describe the procedures and guidelines to be followed with respect to the implementation of the
Project.

NOW, THEREFORE, in consideration of the mutual covenants and agreements

contained herein, the parties hereby agree as follows:



DEFINITIONS |

For purposes of this Agreement, each of the following terms shall have the respective
meaning assigned to it as follows:

2FM: The Department of Fleet and Facility Management of the City.

Act: The Public Building Commission Act of the State of lllinois, 50 ILCS 20/1 et seq.
(1994), as amended from time fo time.

Architect of Record: The firm or entity employed by the Commission or its designee for
the purpose of designing and observing the Work for compliance with the Contract Documents.

Authorized Commission Representative: The person or ehtity employed or retained by-
the Commission to provide planning, land acqu‘isition,; demolition and environmental
remediation, administration and/or coordination services for the Project.

Authorized 2FM Representative: The Commissioner of 2FM, including the duly
designated representative thereof, who is designated as 2FM’s representative in the planning
and implementation of the Project.

Board: The Board of Commissioners of the Public Building Commission of Chicago.

Budget: The budget for the design, acquisition and completion of the Project as set forth
on Exhibit B attached hereto. For purposes of this Agreement, the term “Budget” includes, as
the case may be, preliiminary budget(s) established by the City and final budget(s) as
determined by the Budget Director, the Authorized 2FM Representative and the Commission as
a result of the review process more fully described in Section 2.2 hereof.

Budget Director: The Budget Director of the City, including the duly designated
represéntative thereof, who is designated by the City to receive notices pursuant to this
Agreement and otherwise act as the City’s representative in implementing the financial
requirements of this Agreement.

Certificate of Final Acceptance: The certificate, substantially in the form attached hereto

as Exhibit C2, which shall be delivered by the Commission to 2FM to certify that a Certificate of



Final Completion has been issued by the Architect of Record for the Project, that the
Commission has verified that all punch list work has been completed, and that all deliverables,
including but not limited to the items as provided in Section 10.6, have been transmitted to 2FM.

Certiﬁ'cate of Substantial Completion: The certificate issued by the Architect of Record to
certify that the Project has been essentially completed except for Punch List Work, and the City
is able to occupy and use the Project for the purpose intended.

City: The City of Cﬁicago, an lllinois municipal corporatién.

City Council: The City Council of t‘he City.

Commission: The Public Building Commission of Chicago, an lllinois municipal
corporation.

Contract: A contract, including 'ali of the Contract Documents as described therein,
between the 2FM and a Contractor to perform services and/or provide labor, materials,
equipment and other Work and facilities required for the completion of the Project. For purposes
of this Agreement, the term “Contract” may include a professional services agreement, general
construction contract, construction management contract or other form of agreement for Project-
related activities. |

Contract Documents: The drawings, specificatidns and program requirements (including,
without limitation, civil, architectural, structural, mechanical, fire protection and electrical
drawings and technical speciﬁcations') develdped by the Architect of Record for the completion
of the Project as approved by the Authorized Commission Representative and the Authorized
2FM Representative for compliance with the approved Demolition Program and all other
documents attached to the Contract and/or incorporated by reference into the Contract.

Contractor: An individual or firm that contracts with the 2FM to perform services and/or
provide Work in connection with the Project in accordance with the Standard of Performance as

provided in this Agreement. For purposes of this Agreement, the term “Contractor” may include



a general or specialty contractor, subcontractor, design entity, construction manager,
environmental consultant or other consultants engaged by 2FMto implement the Project.

Corporation Counsel: The Corporation Counsel, including the duly designated
representative thereof, of the City.

Demolition Program: The requirements specified by 2FM with respect to the Project
including, but not limited to the nature, scope and extent of the Project, and the materials and
equipment to be used in the demolition and environmental remediation of the old Malcolm X
College Campus facilities.

Executive Director: The Executive Director, including the duly designateq representative
thereof, of the Commission.

Final Completion: The last date on which all of the following events have occurred: the
Commission in consultation with the Authorized 2FM Rebresentative, has determined that all
Punch List Work and any other remaining Work has been completed in accordance with the
Contract Documents; final inspections have been completed; all deliverables as provided in
Section 10.6 hereof including, but not limited to, all warranties have been provided to the
Commission and forwarded to 2FM: and all contractual requirements for final payment to the
Contractor have been completgd.

IEPA: The llinois Environmental Protection Agency.

Municipal Code: The Municipal Code of Chicago.

Notice of Substantial Completion: The certificate, substantially in the form attached
herete as Exhibit C1, which shall be delivered by the Commission to the Authorized 2FM
Representative along with a Certificate of Substantial Completion issued by the Architect of
Record., and a copy of the Punch List. Project: As defined in the Recitals.

Project Account:  An existing interest-bearing account of the Commission that will be
used for purposes of depositing funds advanced by the City to pay the costs incurred by the

Commission in implementing the Project as more fully described in Section 9.3 hereof.



Punch List or Pun.ch List Work: Minor adjustments or repairs in the Work as determined
by the Architect of Record that must be completed prior to Final Completion and Acceptance of
the Work and the issuance of the Certificate of Final Completion. The Authorized Commission
Representative and the Authorized 2FM Representative shali have the right of consult with the
Architect of Record concerning the preparation and completion of the Punch List.

Schedule: The anticipated date or dates on which the Project shall be complete.

Site: The real estate parcel or area upon which the Project will be constructed.

Site Work: Any remediation of adverse environmental site conditions, demolition and
environmental remediation or other site development work in connection with the Project that
may be undertaken by the Commission.

Standard of Performance. in addition to performing the Work in full compliance with the
Contract Documents, the Contractor must perform, or cause to be performed, all Work required
of it under the terms and conditions of the Contract with the degree of skill, care and diligence
normally exercised by qualified and experienced contractors in performing work in a project of a
scope and magnitude comparable to the Work.

Substantial Completion:  The date on which the Architect of Record has issued a
Certificate of Substantial Completion to certify that the Project has been essentially completed in
accordance with the Contract Documents except for Punch List Work that will not preclude the
beneficial use of the Project for the purpose intended.

Work: Work means the obligations of the Contractor under the Contract Documents.
Work includes, unless specifically excluded by the Contract Documents, the furnishing of all
materials, labor, equipment, supplies, plant, tools, scaffolding, transportation, superintendence,
permits, inspections, insurance, taxes and all other services, facilities and expenses necessary

for the full performance and completion of the requirements of the Contract Documents.



SECTION |
INCORPORATION OF RECITALS AND DEFINITIONS

The recitations and definitions set forth above constitute an integral part of the
Agreement and are hereby incorporated herein by this reference with the same force and effect

as if set forth herein as agreements of the parties.

SECTION Il
SCOPE OF PROJECT

2.1.  Project. The Commission will coordinate and manage the planning, design and
construction of the Project on.behalf of the City. The Project will be undertaken by the
Commission pursuant to the terms of this Agreement, the Act, the Contract Documents, the
Municipal Code and all other applicable rules, regulations, statutes and ordinances.

2.2 Review of Project. The parties by their designated representatives will review
the proposed design, scope of the Work, the prelimihaw Budget, land acquisition requirements,
remediation of environmental conditions, site preparation work, zoning and any other factors
that may affect the coordination or cost of the Project or the Schedule. Upon completion of such
review procedures, the parties shall approve in writjng the Demolition Program, the final Budget
and the Schedule fof such Project. Following such approval, the Commission shall proceed
with the implementation of the Project in accordance with the terms of this Agreement.

SECTION llI
RESPONSIBILITIES OF THE PARTIES

3.1 The Commission. In discharging its obligations to construct the Project on behalf
of the City, the Commission will perform construction administration and management services.
Specific responsibilities of the Commission with respect to the implementation of the Demolition
Program include, but are not limited to, the following:

3.1.1 [intentionally omitted]; |
3.1.2 [intentionally omitted];
3.'1.3 [intentionally omitted];

3.1.4 Jintentionally omitted];



3.1.5 [intentionally omitted};

3.1.6 Engage or cause to be engaged the services of such enyironmental
consultants as may be necessary in order to prepare bid and demolition documents,
~ monitor the Site Work and perform other services as directed by the Commission;

3.1.7 [intentionally omitted];

3.1.8 [intentionally omitted];

3.1.9 Prepare or cause to be prepared the terms and conditions of the
Contract, which shall be forwarded by the Commission to the Authorized 2FM
Representative for review and comment prior to the solicitation of bids and/or proposals
for the Work upon request;

3.1.10 Solicit or cause to be solicited bids and/or proposals for the Contract and
any other Work as may be required for the design and completion of the Project;

3.1.11 Engage the services of such architectural, engineering and other design
and/or demolition and environmental remediation consultants as may be necessary for
the completioln of the Project, incorporating into the Contract with any such design entity
the copyright provisions set forth on Exhibit D attached hereto and incorporated herein
by reference. The Commission shall assign to the City any and all such copyrights
which have been conveyed to the Commission;

3.1.12 Examine all documents submitted by the City, 2FM, or a Contractor and
render decisions pertaining thereto with reasonable promptness in order to avoid delay
in the completion of the Project;

3.1.13 Obtain such surveys, title information, environmental tests and other
reports and documents as may be necessary or advisable in order to determine the
condition of the Site and factors that may affect the cost of completion of the Project or
the Schedule, and obtain approval of the environmental remediation -plan, if required,

from IEPA.
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3.1.14 Determine the types and amounts of insurance and payment and
performance bonds to be provided by the Contractor and the sufficiency of evidence that
such coverages are in force as more fully described in Section 7.3 and Section 8.2
hereof;

3.1.15 Require and procure from the Contractor waivers for all liens or rights of
lien for labor and materials furnished by or through it in the construction of the Project
prior to processing interim and final pay requests as more fully described in Section 7.4
hereof;

3.1.16 Require, by appropriate provision in the Contract, that the Contractor
indemnify, save and hold harmless the City and the Commission as more fully described
in Section 8.1 hereof;

3.1.17 In consultation with the Budget Director, approve any and all changes to
the Contract including increases or decreases in the scope of the Work of the Contractor
and adjustments in the contract price occasioned thereby which do not result in an
increase in the overall Budget for the Project;

3.1.18 Apply the funds dep.osited in the Project Account or otherwise paid. by the
City solely to obtain the full and faithful completion of the Project in accordance witﬁ the
Budget unless otherwise authorized by the Budget Director, |

3.1.19 Enforce the terms and conditions of the Contract and all other
agreements pertaining to the Project, consistent with the requirements thereof;

3.1.20 Avall itself of the rights and remedies in the Contract and all other
agreements pertaining to the Project, it being understood and agreed that the Work is
under charge and care of the Commission 1o protect the best interests of the City; and

3.1.21 Provide for such additional services as may be requested in writing by the
Budget Director or the Authorized 2FM Representative with respect to the Project

provided that sufficient funds are available to pay the costs of such services.
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3.1.22 Enforce the Standard of Performance in all Work.
3.1.23 Incorporate into each Contract the following representation and warranty:

“Neither the Contractor nor any affiliate of the Contractor is listed on any
of the following lists maintained by the Office of Foreign Assets Control of
the U.S. Department of the Treasury, the Bureau of Industry and Security
of the U.S. Department of Commerce or their successors, or on any other
list of persons or entities with which the City may not do business under
any applicable law, rule, regulation, order or judgment: the Specially

 Designated Nationals List, the Denied Persons List, the Unverified List,
the Entity List and the Debarred List. For purposes of this subparagraph
only, the term ‘affiliate,’ when used to indicate a relationship with a
specified person or entity, means a person or entity that, directly or
indirectly, through one or more intermediaries, controls, is controlled by or
is under common control with such specified person or entity, and a
person or entity shall be deemed to be controlled by another person or
entity, if controlled in any manner whatsoever that results in control in fact
by that other person or entity (or that other person or entity and any
persons or entities with whom that other person or entity is acting jointly
or in concert), whether directly or indirectly and whether through share
ownership, a trust, a contract or otherwise.”

3.2 The City. The Budget Director, in consultation with the Authorized Commission
Representative, shall determine the nature and scope of the Project. The City shall pay all
costs of implementing the Projéct as set forth in the Budget for the Project. In no event shall the
| Commission be obligated to pay, nor shall the Commission disburse any funds from the Project
Account that exceeds the overall .Budget for ihe Project without the written approval of the
Budget Director. The Commission may re—allocate.funds among line items within the Budget
which do not increase the overall Budget for the Project as more fully described in Section 9
hereof. Specific respensibilities of the City include, but are not limited to, the following:

3.2.1 Provide information to the Commission regarding the re.quirements of the

Demolition Program, including the design objectives, constraints and criteria, space

requirements and relationships, and Site requirements, with reasonable promptness in

order to avoid delay in the progress of such Project;
3.2.2 Provide a preliminary Budget for the Project which shall include, without

"limitation; contingencies for bidding, changes during construction and other costs which



are the responsibility of the City and, in consultation with the Authorized Commission
Representative, determine the final Budget for each Project;

3.2.3 Designate the Authorized 2FM Representative to act on the City’s behalf
with respect to the Project for the purpose of attending meetings, examining documents
and rendering timely decisions pertaining to the design and corﬁpletion of a Project;

3.2.4 In consultation with the Authorized Commission Representative, the
Budget Director, and the Authorized 2FM Representative shall review and approve in
writing all change orders that cause the cost of the Project to exceed the overall Budget
for this Project;

3.25 Pay all costs incurred by the 'Commission in connection with the
implementation of the Project as provided in the Budget;

3.2.6 Cooperate with the Commission and its designated representatives in
obtaining any and all approvals pértair:ing to the use of the Site, and executel any
applications for permit or the like as may be required in order to complete the Project;

3.2.7 [intentionally omitted]; and

3.2.8 Provide such additional assistance as shall be agreed by the parties.

SECTION 1V
SITE AVAILABILITY AND ACCESS

4.1 [intentionally omitted]

4.2 [intentionally omitted]

4.3 Right of Entry. It is expressly acknowledged and agreed that the Commission
and the City and their respective employees, consultants and the Contractor shall have the right
to enter upon the Site or portion thereof owned by the Commission or the City for purposes
associated with the development and implementation of the Project and other related facilities
and the completion of the Project without further authorization by the Commission or the City.
Any Contractor that may enter upon the Site for such purposes at the direction of the

Commission or the City, as applicable, will be required to indemnify the Commission or the City,



as applicable, and their respective commissioners, officials, employees, agents and
representatives from and against all claims arising out of such entry and to provide to the
Commission and 2FM, upon request, certificates of insurance evidencing the types and limits of
insurance as specified on Exhibit E. The Commission and the City shall be named as additional
insured on all such insurance policies. The City shall cooperate with the Commission and its
designated representatives in obtaining any and all approvals pertaining to the use of the Site,
and execute any applications for permit or the like as may be required in order to complete any
such Project.

4.4 Unpermitted Encumbrances. Neither the Commission nor the Contractor nor any
of their respective commissioners, officials, representatives, designees, agents, successors or
assignees shall engage in any financing or other transaction the effect of which creates an
encumbrance or lien upon the Site.

4.5 [Intentionally Omitted].

SECTION V
ENVIRONMENTAL CONDITIONS

5.1 Reports and Studies. It shall be the responsibility of the Commission, at the sole
cost and expense of the City, to invéstigate and determine the éoil and environmental condition
of the Site, including obtaining a Phase | environmental audit and, if applicable, a Phase Il
environmental audit of the Site. A copy of any such reports that may have been gbtained by the
Commission regarding the environmental condition of the Site or the geology thereof shall be
provided to the City after such report becomes available to the Commission. Neither the City
nor the Commission makes any covenant, representation or warranty as to the environmental
condition of the Site or the suitability of the Site.

5.2 Environmental Remediation. - In the event that adverse environmental conditions
of\the Site are discovered as a result of the investigation of the soil and environmental
conditions that preclude the use of the Site for its intended purpose, the Commission will

undertake or cause to be undertaken the remediation of such adverse environmental condition



with funds allocated in the Budget for such purpoée. All environmental costs and expenses that
exceed the amount allocated in the Budget for such purpose shall be subject to the prior written
approval of the Budget Director. The nature and extent of such remediation will be determined
by the Commission in consultation with representatives of 2FM and |EPA, if applicable. In no
event shall the Commission incur any cost or expense as a result of the condition of the Site or
the remediation of environmentél conditions thereon in excess of the amount provided by the
City. If the cost of the environmental remediation action exceeds the budgeted amount
approved by the City, the Commission shall promptly notify the Budget Director and the parties
shall mutually agree upon appropriate action to be taken.

5.3 Environmental Laws. The Commission agrees that at all times during its
performance of this Agreement, it shall cause the Contractor to comply, with all “Environmental
Laws.” “Environmental Laws” mean any and all Federal, State or local statutes, laws,
regulations, ordinances, codes, rules, orders, licenses, judgments, decrees or requirements
relating to public health and safety and the environment now or hereafter in force, as amended
and hereafter amended, including but not limited: (i) the Comprehensive Environmental
Response, Compensation and Liability Act (42 U.S.C. Section 9601 et seq.); (i) any so-called
“Superfund” or “Superlien” law; (iii) the Hazardous Materials Transportation Act (49 U.S.C.
Section 1802 et seq.); (iv) the Resource Conservation and Recovery Act (42 U.S.C. Section
6902 et seq.); (v) the Clea'n Air Act (42 U.S.C. Section 7401 et seq.); (vi) the Clean Water Act
(33 U.S.C. Section 1251 et seq.); (vii) the Toxic Substances Control Act (15 U.S.C. Section
2601 et seq.); (viii) the Federal Insecticide, Fungicide and Rodenticide Act (7 U.S.C. Section
136 et seq.); (ix) the lllinois Environmental Protection Act (415 ILCS 5/1 et seq.); and (x) the
Municipal Code of Chicago, including but not limited to the Municipal Code of Chicago,
Sections 7-28-390, 7-28-440, 11—4-;1410, 11-4-1420, 11-4-1450, 11-4-1500, 11-4-1530, 11-4-
1550, or 11-4-1560. Upon the City’s request, the Commission and/or the Contractor will provide

evidence satisfactory to the City of such current compliance.



SECTION VI
COMPLETION OF THE PROJECT

6.1 Preparation of Contract Documents. The Commission shall determine whether
to appoint an Architect of Record as defined above or other design entity, to prepare design
documents, issue a request for proposals that includes the preparation of the dgsign
documents, or proceed i.n some other manner to obtain design documents that are sufficiently
complete to solicit bids or proposals for the completion of the Project. The Commission shall
provide a copy of such design submittals as may be requested by the Authorized 2FM
Representative for review and timely approval to determine compliance with the Demolition
Program.

6.2 Selection of Contractor. Upon completion of the Contract Documents, the
Commission shall solicit bids or proposals for the construction of the Project or portion thereof
by public advertisement, or from pre-qualified contractors in consultation with the Authorized
2FM Representative, as determined by the Commission in accordahce with its usual and
customary procurement procedures. The Commission shall review and evaluate the bids or
proposals received for the completion of the Project and conduct such investigations as may be
necessary and appropriate to determine the responsiveness of the bid or proposal and the
proposed cost of ;:ompleting the Project in accordance with the Budget. 'During the bid review
period, the Authorized 2FM Representative and the Budget Director shall have the right to
attend meetings énd participate in the evaluation process. Following the bid review process, the
Board upon recommendation of the Executive Director shall award the Contract to the lowest
responsible and responsive bidder.

6.3 Limited Applicability of Approval. Any approvals of the completion of the Project,
Site Work or the Contract Documents made by the Authorized 2FM Representative for purposes
of this Agreement only and do not affect or constitute approvals required for building permits or
approvals required pursuant to federal, state or local law, code or any ordinance or order of the

City, nor shall any such approval constitute approval of the guality or the safety of the Project. It



is understood and agreed that the'Commission shall act on behalf of the City in ensuring the
Contractor's compliance with all applicable laws and requirements.

6.4 Ownership of Documents. All documents, including but not limited.to, all data,
certificates, schematics, warranties, environmental remediation dbcuments, prototype and other
design documents, copyrights and Contract Documents with regard to the demolition and
environmental remediation and completion of the Project shall be the property of the City. The
Commission shall assign and transfer ownership of all such documents and materials that it
may have obtained from the Contractor or others to 2FM on behalf of the City at Final
Completion of the Project or conveyance of fee simple title to the Site.

SECTION Vi
ADMINISTRATION OF THE PROJECT

7.1 Enforcement of Contract. The Commission shall comply, and cause the
Contractor to comply, with the terms and conditions of the Contract as appropriate and
applicable, including all applicable federal, state and local laws, codes, ordinances and orders
now or hereafter in force. Such requirements include, but are not limited to, accessibility
standards for persons with disabilities or environmentally limited persons, lllinois Prevailing
~ Wage Act, the Chicago Human Rights Ordinance, EEO and affirmative action requirements, the
Commission’s Special Conditions regarding MBE and WBE participation, Chicago residency
requirements and community hiring requirements, which are incorporated herein by reference.

7.2 Coordination with the City. The Commission shall inform the Authorized 2FM
Representative and the Budget Director of the status of progress regarding acquisition- of the
Site and the implementation of the Project not less frequently than on a monthly basis and, upon
request, provide the Authorized 2FM Representative and the Budget Director with a copy of any
reports or other documents that may have been obtained by the Commission. As soon as
reasonably practicable, the Commission shall p.rovide the Budget Director with any information
which may result in an increase in the amount required to complete the Site Work, construction

of the Project or cause the acquisi’tion of the Site or the completion of the Project to be delayed.
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The Authorized 2FM Representative shall have the right to inspect the Project at all reasonable
times and to attend meetings with representatives of the Commission, the Contractor and others
regarding the Project. In order to protect the City and the Commission from incurring additional
costs as a result of unauthorized work, any requests or directions that the Authorized 2FM
Representative may have with respect to the completion of the Project shall be directed to the
Authorized Commission Rebresentative and not to the Contractor. The Authorized 2FM
Representative will provide to the Commission prompt, accurate and complete information_
regarding the requirements of 2FM so that the progress of the Project will not be impeded. All
data provided by 2FM shall be evaluated by the Authorized Commission Representative, who
shall have the rigHt to recommend alternative approaches and value engineering in order to
reduce costs while maintaining the overall quality of the Project and the Schedule.

7.3 Payment and Performance Bond. The Commission, as set forth in
Section 3.1.14, shall determine the type and amount of payment and performance bonds
required for the Project and rcfaquire the Contractor to provide a payment and performance bond
to ensure that the terms and conditions of the Contract Documents will be faithfully performed.
The payment and performance bond shall be in the amounf specified in the Contract and issued
by a surety corﬁpany licensed to do business in the State of Winois and approved by the
Commission. If the surety fails or is deemed by the Commission to be insﬁfﬂcient security for
the completion of the Project, the Commission will require the Contractor to furnish an additional
bond in such amount as may be determined by the Commission. Any proceeds derived by the
Commission as a result of the payment and performance bond shall be credited to the Project
Account and applied as agreed by the Commission and the Budget Director.

7.4 Waiver and Release of Liens. The Commission, as set forth in Section 3.1.15
shall require and procure from the Contractor waivers of liens or rights of lien for all labor and
materials furnished in the completion of the Project. This provision shall be construed as being

solely for the benefit of the Commission and the City and shall not confer any rights hereunder
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for the benefit of the Contractor or its subcontractors. To ensure payment of lien claims, the
Commission shall retain the amounts of the liens claimed by subcontractors or suppliers from
payments to the Contractor unless an appropriate waiver or mechanic’s lien bond is provided or
the liened funds are deposited with the Circuit Court of Cook County, lllinois in accordance with
applicable lllinois legal requiremehts and the Contract Documents. Except as provided above,
the Commission shall not make final payment to Contractor nor shall any part of the amounts
retained for lien claims be paid until the Contractor shall have delivered to the Commission a
complete release of all liens, financial obligations or claims from the Contractor, subcontractor,
and other agents acting on its behalf in connection with the Work or arising out of the Work and
an affidavit that so far as the Contractor has knowledge or information, releases all the labor
and material for which a claim could be made or a lien could be filed. If any lien remains
unsatisfied after all payments have been made, then the Contractor shall be required to refund
to the Commission all moneys that the latter may be compelled to pay in discharging such lien,
including all costs and reasonable attorney’'s fees. Any amounts so refunded shall be for the
benefit of the City and credited to the Project Account.

7.5 Default by Contractor. In the event that the Contractor defaults in its obligations
under the Contract, the Commission shall pursue all rights and remedies afforded to it pursuant
to the terms of the Contract, at law or in equity. Upon request by the Budget Director or the
Corporation Counsel and approval by the Board, the Commission shall assign any of its rights
and remedies for default by the Contractor to the City.

SECTION Vil
INDEMNITY AND INSURANCE

8.1 Indemnity. Each Contract awarded by the Commission for the Project shall
require the Contractor to indemnify, save and hold harmless the Commission and the City, and
their respective commissioners, officers, agents, employees and representatives, individually

and collectively, from all claims, demands, actions and the like, made or instituted by third
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parties arising or alleged to arise out of the Work as a result of any act or omission of the
Contractor or any of its subcontractors or any of their respective employees or agents.

8.2 Insurance. The Commission, as set forth in Section 3.1.14, shall require the
Contractor to purchase and maintain during the implementation of th;e Site Work and/or the
performance of the Work, the types and amounts of insurance as shall be specified. by the
Commission substantially in the form attached hereto as Exhibit E. Prior to the cor‘nmencement
of Work on the Project, the Commission shall obtain from the Contractor certificates of
insurance evidencing the required insurance and certifying the name and address of the
Contractor, the description of work or services covered by such policies, the inception and
expiration dates of the policies and the specific coverages to be provided. The City and the
Commission shall be included as named insureds as their respective interests may appear on
the Contractor's insurance policies. A copy of any and all such insurance certificates shall be
provided by the Commission to the Authorized 2FM Representative upon request. All such
insurance shall be placed in financially responsible companies, satisfactory to the Commission
and authorized under the insurance laws of the State of lllinois to do business in the State of
Illin'ois.' Upon issuance of the Notice of Substantial Completion as described in Section 10.4
hereof, the City shall be responsible for insuring the Site including all improvements thereon.

SECTION IX
PAYMENT OF PROJECT COSTS

9.1 Cost of the Project. It is the intent of the parties that the cost of completing the
Project shall not exceed the sums specified in the final Budget for the. Project. All plans,
specifications and estimates of costs shall be reviewed by the duly designated representatives
of the parties. The fée for the Commission’s services for the management and administration of
the Project will be included within the Budget and shall not exceed three percent (3%) of the
demolition and envirbnmental remediation cost of the Project and will be billed to the City on a
pro rata basis commensurate with the Schedule for construction of the Project. In addition, the

City agrees (after approving the Commission’s choice of counsel) to pay or reimburse the
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Commission for all reasonable legal fees, costs and expenses incurred by the Commission in
undertaking the Project as follows:

9.1.1 Land Acquisition. The Project Budget will include the estimated costs of
acquiring any land that may be necessary in order to construct the Project and will be
paid by the City in accordance with the provisions of Section 9.3 of this Agreement.

9.1.2 Third-Party Negligence. Claims or proceedings against the Commission
or the Contractor that arise out of a claim or proceeding that is instituted by third parties
as a result of any negligent or willful act of the Contractor or any of its subcontractors or
subconsultants shall be tendered to the Contractor for defense of the Commission and
‘the City pursuant to Section VIII, Indemnity and Insurance, of this Agreement.

9.1.3 Demolition Litigation. The Commission will use its best efforts to enforce
the provisions of the Contract so that the Project is completed in a cost efficient, timely
manner. The Commission will defend or prosecute, as applicable, rights and remedies
afforded by the Contract in a reasohable, prudent manner. Unless the City consents
otherwise, the Commission shail pursue and exhaust, and shall pursuant to the Contract
require the Contractor to pursue and exhaust any alternative dispute resolution
opportunities provided for under the Contract before litigating any dispute in connection
with the Project. To the extent that payment of the Commission’s legal costs and
expenses are not recovered from the Contractor or any surety, the City agrees to pay or
reimburse the Commission for costs incurred for legal costs and expenses subject to the
following conditions:

9.1.3.1 The Commission will not initiate any legal proceeding related to
the Project and no settlement shall be made without the prior written consent of
the Budget Director and the Corporation Counsel;

9.1.3.2 The City shall have the right to approve (such approval not to be

. unreasonably withheld) counsel selected by the Commission;
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9.1.3.3 The Commission w‘ill notify the Budget Director and the
Corporation Counsel of any proceeding related to the Project within ten (10) days
following receipt of summons and complaint or as otherwise dirécted by the
Budget Director or the Corporation Counsel;

9.1.3.4 The Commission will apprise the Budget Director and the
Corporation Counsel on a quarterly basis or otherwise as agreed by the parties
concerning the status of any legal proceeding related to the Project;

9.1.3.5 The Commission, the Budget Director and the Corporation
Counsel shall establish a separate legal budget as soon as practicable after the
commencement of any legal proceeding related to a Project;

9.1.3.6 The Commission will provide a monthly legal services report
summary related to the Project to the Budget Director and the Corporation
Counsel;

9.1.3.7 Any legal fees, costs or expenses incurred must comply with the
City's Outside Counsel Guidelines (“Guidelines”) and for payment purposes must
be submitted after notification to Patrick Ryan, the Corporation Counsel’s
Director of Administration, online to the City’s legal auditor, Examen, for review
and recommendation to the Commission of the invoice amounts to be paid; the
Commission shall réview the charges not in compliance with the Guidelines, as
determined by the Examen, and process the invoices for payment; and

9.1.3.8 Notwithstanding the foregoing, in the event that the Commission is
judged by a court of competent jurisdiction to have been negligent or to have
committed other acts of misconduct involving a claim or other legal proceeding
the parties will equitably adjust the reimbursement of legal fees and costs as

appropriate.
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9.1.4 Application of Funds. Any funds that may be recovered by the

Commission as a result of any such legal proceedings shall be deposited in the Project
Account and disbursed as directed by the Executive Director and the Budget Director.

9.1.5 Disclaimer. It is expressly understood and agreed that the City will not

reimburse the Commission for any legal fees on account of findings against the

Commission for breach of contract and/or breach of this Agreement.

9.2 [intentionally omitted]

9.3 Payment of Project Costs. The Commission slhaII provide the City with a cash
flow for the Project upon request. The Commission shall prepare and provide to the Budget
Director, on a quarterly basis in advance, the estimated amounts that will be required to pay the
cost of the Project during the next succeeding ninety (90) days. Requests for payment shall
inclljae professional services, land acquisition, demolition and environmental remediation,
administrative costs, contingency reserves and such other items as shall have been agreed by
the parties (“Request for Payments”). Within thirty (30) days following receipt of a quart_erly
estimate and Request for Payment, the Budget Director shall process the Request for Payment
and remit payrﬁent to the Commission, which payment shall consist of the estimated amounts
required for payment of the costs of the Project during the next succeeding ninety (S0) day
period as such amounts may be adjusted from time to time by mutual agreement of the parties.
The Commission will deposit such funds in the Project Account to pay eligible costs of the
Project in accordance with the procedures specified in the Contract Documents for interim and
final payments. Payments for professional services and other costs of the -Project shall be on
the basis of invoices approved by the Commission pursuant to its usual and customary payment
procedures. In the event that such Request for Payment has not been paid to the Commission
within thirty (30) days following the receipt of such Request for Payment, the Commission shall

have the right to suspend its performance of this Agreement until payment is received.
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9.4 Reallocation of Funds; Insufficient or Excess Funds. The Commission may re-
allocate any line item in the Budget of the Project to any other cost or activity of the Project so
long as the overall Budget for the Project is not exceeded. In the event that the amounts paid to
the Commission by the City for the Project pursuant to the Budget shall be insufficient to
complete Acquisition Activities, Site Work and/or the completion of the Project, the Commission
shall notify the Budget Director in writing and the parties shall agree in writing on any future
action that may be appropriate. In no event shall the Commission be obligated to expend any
funds for the Project in excess of the amounts provided by the City. Any balance remaining in
the Project Account upon completion of the Project shall be disbursed by the Budget Director.

9.5 Records; Audit. The Commissidn shall maintain records and accounts of all
financial transactions relating to the implementation of the Project. The City shall have the right
to inspect the books _and records of the Commission pertaining to the Project at ali reasonable

-times.

SECTION X
COMPLETION OF THE PROJECT

10.1  Standards for Site Work and Demolition. The Commission shall require the
Contractor to provide for the Project materials that are new and Work of good quality, free from
faults or defects, and implement any Site Work that may be required consistent with the
requirements for environmental remediation approved by the Commission in consultation with
representatives of 2FM and the IEPA, and complete the Project in conformity with the Standard
of Performance set forth in this Agreement and the requirements of the Contract and the
Contract Documents. The Commission shall also require that the Contractor correct any
deficient or defective work or materials in accordance with the procedures described in the
Contract Documents or as prescribed by law. For a period of one (1) year commencing no
earlier than the date of Substantial Completion, or such longer period as may be required to
enforce any applicable special warranty in any of the various subcontracts to the Contract, by

the manufacturer or by law (“Contractor's Warranty”), the Commission shall assist the City in
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causing the Contractor to correct, repair or replace any such deficient or defective work or
materials and any damage caused by such work and materials. Any equipment or material that
is repaired or replaced will have the warranty period extended for a minimum period of one year
from the date of the last repair or replacement if standard in the industry and consistent with the
applicable warranty. Repairs or replacements that the Contractor makes under this provision
must also include a manufacturer's warranty, if standard with the manufacturer, in addition to
the Contractor's Warranty. In the event that the City requires the Commission’s assistance to
enforce the provisions of the Contract or the manufacturer's warranty, the Commission will
cooperate with the City to enforce such Contract and cause the Contractor to correct any such
deficient or defective Work or materials and any damage caused by such Work or materials.

10.2 Completion Requirements. The Commission shall require the Contractor to
comply with the requirements of the Contract Documents with respect to the close-out of the
Site Work and construction of the Project including, but not limited to, the completion of Punch
List Work, the furnishing of material and equipment guarantees, warranties, operating and
maintenance data, waivers of lien, certified payrolls and such other documents as may be
required to comply with the terms of the Contract. Upon Final Completion, the Commission will
cause five (5) copies of the Certificate of Final Completion issued by the Architect of Record and
all other relevant documents to be delivered to 2FM. Any quuidatéd damages that may be
assessed by the Commiés_ion against a Contractor for non-performance or delay will be credited
to the Project Account or otherwise disbursed as agreed by the Budget Director.

10.3 In’spections. All Work and materials constituting the Project shall be inspected by
the Authorized Commission Representative, the Architect of Record, the Authorized 2FM
Representative and any other personnel as designated by the City. The Commission shall notify
the Authorized 2FM Representative when the Project has been scheduled for inspections to
certify Substantial Completion and Final Completion. The Authorized 2FM Representative shall

have the right to attend any and all such inspections. The Commission will monitor completion
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of Punch List Work by the Contractor and update the Authorized 2FM Representative on a -
periodic basis.

10.4 Notice of Subst_antial Completion. Upon issuance of the Certificate of Substantial
Completion by the Architect of Record, the Commission shall deliver to the Authorized 2FM
Representative a copy of such certificate. Upon delivery to the Authorized 2FM Representative
of such certificate along with the Notice substantially in the form attached hereto as Exhibit C1,
the Project will be deemed: substantially complete according to the Contract Documents except
for Punch List Work.

10.5 Transfer of Responsibility. Within five (5).business days following receipt by 2FM
of the documents as provided in Section 10.4 above, the City shall assume responsibility for the
Project from that date forward including, without limitation, costs of operation and maintenance,
electricity, gas, water, telecom and other utilities, security, personnel and insurance to a level as
determined to be appropriate by the City.

10.6 . Certificate of Final Acceptance. Upon issuance of the Certificate of Final
Completion by the Architect of Record, the Commission shall deliver to the Authorized 2FM
Representative a Certificate of Acceptance, substantially in the form attached hereto as Exhibit
C2 along with a copy of the Certificate of Final Completion issued by the Architect of Record.
The Certificate of Final Acceptance shall certify that each of the following have been completed
and appropriate documentation delivered to 2FM: environmental reports; permits and licenses;
training of 2FM personnel; subcontractor/manufacturers warranties. Upon delivery of such
certificates by the Authorized Commission Representative to the Authorized 2FM
Representative, the Project will be deemed completed and accepted by the City in accordance
with the terms of this Agreement.

10.7 Final Payment to Contractor. Unless otherwise provided by the Contract, upon
completion of ali the Work required to be completed by the Contract Documents and issuance of

a Certificate of Final Completion by the Architect of Record, the Commission shall process final
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payment to the Contractor in accordance with the procedures set forth in the Contract

Documents.

11.1  Notices to Parties.

SECTION XI
NOTICES

Any notice, certificate or other communication provided

pursuant to this Agreement shall be in writing and shall be mailed, postage prepaid by

registered or certified mail with return receipt requested, or hand delivered and receipted, as

follows:

If to the City:

with a copy to:

If to the Commission:

with a copy to:

Commissioner

Department Fleet and Facility Management
City of Chicago

30 North LaSalle Street

Room 300

Chicago, Illinois 60602

Budget Director

Office of Management and Budget
City of Chicago

121 North LaSalle Street

Room 604, City Hall

Chicago, lllinois 60602

Corporation Counsel

Department of Law

City of Chicago

121 North LaSalle Street

Room 600, City Hall

Chicago, lllinois 60602

Attn: Finance and Real Estate Division

Executive Director
Public Building Commission of Chicago
50 West Washington Street — Room 200

Chicago, lllinois 60602

Neal & Leroy, LLC
203 North LaSalle Street — Suite 2300
Chicago, Illinois 60601

Notices are deemed to have been received by the parties three (3) days after mailing (return

receipt) or upon receipt if hand delivered.
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11.2 Changes. The parties, by notice given hereunder, may designate any further or
different addressee or addresses to which subsequent notices, certificates or other
communications shall be sent.

SECTION XlIi
MISCELLANEOUS PROVISIONS

12.1  Entire Agreement; Amenament. Except as otherwise provided herein, this
Agreement contains the entire agreement of the parties with respect to the subject matter herein
and supersedes all prior agreements, negotiations and discussions with respect thereto, and
shall not be modified, amended or changed in any manner whatsoever except by mutual
consent of the parties as reflected by written instrument executed by the parties hereto.

12.2 Conflict of Interest. No r;1ember of the Board nor any member of any agency,
board, commission or department of the City nor any official or employee of the City or the
Commission shall have any financial or ownership interest, direct or indirect, in the Site or any
Contract; nor shall any such member, official or employee participate in any decision which
affects his or her personal interest or the interests of any corporation, partnership or association
in which he or she is directly or indirectly interested. No representative of the City or the
Commission shall be personally liable for the performance of the City or the Commission of the
terms and conditions of this Agreement.

12.3 Mutual Assistance. The parties agree to perform their respective obligations,
including the execution and delivery of any documents, instruments and certificates, as may be
necessary or appropriate, consistent with the terms and provisions of this Agreement.

12.4 Disclaimer. No provision of‘this Agreement, nor any act of the City or the
Commission shall be deemed or construed by any of the parties, or by third persons, to create
any relé'tionship of third-party beneficiary, or of principal or agent, or of limited or general
partnership, or of joint ventufe, or of any association or relationship involving the City or the

Commission.
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12.5 Headings. The headings of the various séctions and subsections of this
Agreement have been inserted for convenient reference only and shall not in any manner be
construed as modifying, amending or affecting in any way the express terms and provisions
hereof.

12.6 Governing Law. This Agreement shall be governed by and construed in
accordance with the laws of the State of lllinois.

12.7 Successors and Assigns. The terms of this Agreement shall be binding lIJpon the
City and the Commission. None of the rights, duties or obligations under this Agfeement may
be assigned without the express written consent of the parties except as otherwise provided in

- this Agreement.

12.3 Severability. If any provision of this Agreement, or any paragraph, sentence,
clause, phrase, or word, or the application thereof, in any circumstance, is held invalid, tﬁe
remainder of this Agreement shall be construed as if such invalid part were not inc':lud'ed herein
and the remainder of the terms of this Agreement shall be valid and enforceable to the fullest
ex_tent permitted by law.

12.9 Counterparts. This Agreement shall be executed in several counterparts, each of

which shall constitute an original instrument.
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IN WITNESS WHEREOF, the parties hereto have executed or caused this Agreement to
be executed, all as of the date first written above.
CITY OF CHICAGO

By:

Commissioner
Department of Fleet and Facility Management

PUBLIC BUILDING COMMISSION
OF CHICAGO

By:

Executive Director
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EXHIBIT A
[intentionally omitted]

32



EXHIBIT B
PROJECT BUDGET

(NOT ATTACHED FOR PURPOSES OF ORDINANCE)
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EXHIBIT C-1
NOTICE OF SUBSTANTIAL COMPLETION

Date:

Name:

Commissioner

City of Chicago

Department of Fleet and Facility Management
30 North LaSalle Street, Suite 300

Chicago, IL 60602

Re:

* Dear Commissioner:

Enclosed please find a Certificate of Substantial Completion as issued by the Architect
of Record and a copy of the Punch List, for the above-referenced Project.

The Public Building Commission is in the process of completing the remaining punch list
work. Copies of all warranties are currently being assembled and will be transmitted to you
upon Final Completion of the Project. Training of Department of Fleet and Facility Management
staff has been cempleted, and draft copies of warranties have been provided to 2FM.

Please contact the writer at (312) should you have any questions.

Very truly yours,
Public Building Commission of Chicago
PBC Project Manager

"~ Enclosure

cc: Felicia S. Davis, Executive Director— PBC
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EXHIBIT C-2
CERTIFICATE OF FINAL ACCEPTANCE

Date:

Name:

Title:

City of Chicago

Department of Fleet and Facility Management
30 North LaSalle Street, Suite 300

Chicago, IL 60602

Project Name and Number:

Dear

Enclosed please find a Certificate of Final Completion as issued by the Architect of
Record for the above-referenced Project.

The Public Building Commission has verified that all punch list work has been
completed. Copies of all warranties are transmitted to you concurrently with this certificate. .

Please contact the writer at (312) should you have any questions.
Very truly yours, -
Public B;Jilding Commission of Chicago
PBC Project Manager
Enclosure

cC: Felicia S. Davis, Executive Director— PBC
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EXHIBIT D
COPYRIGHT PROVISIONS

The parties intend and agree that, to the extent permitted by law, the drawings,
specifications and other design documents to be produced by the Architect and its sub-
consultants pursuant to this Agreement (the “Work”) shall conclusively be deemed works made
for hire within the meaning and purview of Section 101 of the United States Copyright Act, 17
U.S.C. 101 et seq., and that the Commission, the City, and 2FM (the City and 2FM collectively
referred to in this Exhibit D as the “User Agency”) and their successors and assigns, will be the
copyright owner of all aspects, elements and components thereof in which copyrights can
subsist. To the extent that any of the foregoing does not qualify as a “work made for hire,” the
Architect hereby irrevocably grants, conveys, bargains, sells, assigns, transfers and delivers to
the Commission and the User Agency and their successors and assigns, all right, title, and
interest in and to the copyrights and all U.S. and foreign copyright registrations, copyright
applications and copyright renewals thereof, and all other intangible, intellectual property
. embodied in or pertaining to the Work contracted for under the Agreement, free and clear of any
liens, claims or other encumbrances, to the fullest extent permitted by law. The Architect will
execute all documents and, at the expense of the Commission, perform all acts that the
Commission may reasonably request in order to assist the Commission and the User Agency
and their successors and assigns, in perfecting their rights in and to the copyrights relating to
the Work.

The Architect warrants to the Commission and the User Agency and their successors
and assigns, that (1) the Work constitutes a work of authorship; (2) on the date hereof the
Architect is the lawful owner of good and marketable title in and to the copyrights for the Work
(including the copyrights on designs and plans relating to the Work); (3) the Architect has the
legal right to fully assign any such copyright with respect to the Work; (4) the Architect has not
assigned any copyrights nor granted any licenses, exclusive or non-exclusive, to any other
party; (5) the Architect is not a party to any other agreement or subject to any other restrictions
with respect to the Work; and (6) the plans and designs for the Work will, upon completion of the
Services be complete, entire and comprehensive. Further, the Architect agrees that it will not
restrict or otherwise interfere with the Commission’s and/or the User Agency’s future actions in
authorizing the use, adaptation, revision, or modification or destruction of the Work provided that
the Architect is indemnified for any damages resulting from any such future re-use or adaptation
of the Work as may be authorized by the Commission or by the User Agency, as applicable.
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EXHIBIT E
INSURANCE REQUIREMENTS

City of Chicago
Contract Insurance Requirements

The Contractor must provide and maintain at Contractor's own expense, until Contract
completion and during the time period following final completion if Contractor is required to
return and perform any additional work, the minimum insurance coverages and requirements
specified below, insuring all operations related to the Contract.

INSURANCE TO BE PROVIDED

1)

2)

3)

4)

Workers Compensation and Employers Liability

Workers Compensation Insurance, as prescribed by applicable law covering all
employees who are to provide a service under this Contract and Employers Liability
coverage with limits of not less than $500,000 each accident or illness.

Commercial General Liability (Primary and Umbrella)

Commercial General Liability’ Insurance or equivalent with limits of not less than
$2,000,000 per occurrence for bodily injury, personal injury, and property damage
liability.  Coverages must include the. following: All premises and operations,
products/completed operations, (for minimum of two (2) years following project
completion), explosion, collapse, underground, separation of insureds, defense, and
contractual liability (with no limitation endorsement). The Public Building Commission
and the City of Chicago are to be named as additional insureds on a primary, non-
contributory basis for any liability arising directly or indirectly from the work.

Subcontractors performing work for Contractor must maintain limits of not less than
$1, 000,000 per occurrence with the same terms herein.

Automobile Liability (Primary and Umbrella)

When any motor vehicles (owned, non-owned and hired) are used in connection with
work to be performed, the Contractor must provide Automobile Liability Insurance, with
limits of not less than $2,000,000 per occurrence for bodily injury and property damage.
The Public Building Commission and the City of Chicago are to be named as additional
insureds on a primary, non-contributory basis.

Subcontractors performing work for Contractor must maintain limits of not less than
$1.000,000 per occurrence with the same terms herein.

Contractors Pollution Liability

When any work is performed which may cause a poliution exposure, Contractors
Poliution Liability must be provided covering bodily injury, property damage and other
losses caused by pollution conditions that arise from the Contract scope of services with
limits of not less than $1,000,000 per occurrence. When policies are renewed or
replaced, the policy retroactive date must coincide with or precede, start of work on the
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5)

6)

7)

Contract. A claims-made policy, which is not renewed or replaced, must have an
extended reporting period of two (2) years. The Public Building Commission and the
City of Chicago are to be named as additional insureds on a primary, non-contributory
basis.

Professional Liability

When any architects, engineers, construction managers or other professional
consultants perform work in connection with this Contract, Professional Liability
Insurance covering acts, errors, or omissions must be maintained with limits of not less
than $1,000,000. Coverage must include contractual liability. When policies are
renewed or replaced, the policy retroactive date must coincide with, or precede, start of
work on the Contract. A claims-made policy, which is not renewed or replaced, must
have an extended reporting period of two (2) years.

Builders Risk

When Contractor undertakes a'ny construction, including improvements, betterments,
and/or repairs, the Contractor must provide All Risk Builders "Risk Insurance at
replacement cost for materials, supplies, equipment, machinery and fixtures that are or
will be part of the permanent facility. Coverage must include but are not limited to the
following: right to partial occupancy, collapse, water including overflow, leakage, sewer
backup, or seepage, damage to adjoining or existing property, debris removal,
scaffolding, faulty workmanship or materials, mechanical-electrical breakdown, testing,
and equipment stored off site or in transit. The Public Building Commission and the City
of Chicago are to be named as additional insureds and loss payees

The Contractor is responsible for all loss or damage to Commission and/or City property
at full replacement cost. '

The Contractor is responsible for all loss or damage to personal property (including but
not limited to materials, equipment, toois, and supplies) owned, rented, or used by
Contractor. S

Railroad Protective Liability

When any work is to be done, adjacent to or on railroad or transit property, Contractor
must provide, with respect to the operations that Contractor or subcontractors perform,
Railroad Protective Liability Insurance in the named of railroad or transit entity. The
policy must have limits of not less than $2,000,000 per occurrence and $6,000,000 in the
aggregate for losses arising out of injuries to or death of all persons, and for damage to
or destruction of property, including the loss of use thereof.

ADDITIONAL REQUIREMENTS

Contractor must furnish the Public Building Commission Procurement Department,

Richard J. Daley Center, Room 200, Chicago, IL 60602, original Certificates of Insurance, or
such similar evidence, to be in force on the date of this Contract, and Renewal Certificates of
Insurance, or such similar evidence, if the coverages have an expiration or renewal date
occurring during the term of this Contract. The Contractor must submit evidence of insurance to
the Public Building Commission prior to Contract award. The receipt of any certificate does not
constitute agreement by the Commission that the insurance requirements in the Contract have

38



been fully met or that the insurance policies indicated on the certificate are in compliance with
all Contract requirements. The failure of the. Commission to obtain certificates or other
insurance evidence from Contractor is not a waiver by the Commission of any requirements for
the Contractor to obtain and maintain the specified coverages. The Contractor shall advise all
insurers of the Contract provisions regarding insurance. Non-conforming insurance does not
relieve Contractor of the obligation to provide insurance as specified herein. Nonfulfillment of
the insurance conditions may constitute a violation of the Contract, and the Commission retains
the right to stop work until proper evidence of insurance is provided, or the Contract may be
terminated.

The Commission and/or City of Chicago reserve the right to obtain copies of insurance policies
and records from the Contractor and/or its subcontractors at any time upon written request.

The insurance must provide for sixty (60) days prior written notice to be given to the
Commission in the event coverage is substantially changed, canceled, or non-renewed.

Any deductibles or self-insured retentions on referenced insurance coverages must be
borne by Contractor.

The Contractor agrees that insurers waive their rights of subrogation against the Public
Building Commission, its employees, elected officials, agents, or representatives and the City of
Chicago.

The coverage and limits furnished by Contractor in no way limit the Contractor's liabilities
and responsibilities specified within the Contract or by law.

Any insurance or self-insurance programs maintained by the Commission and City of
Chicago do not contribute with insurance provided by the Contractor under the Contract.

The required insurance to be carried is not limited by any limitations expressed in the
indemnification language in this Contract or any limitation placed on the indemnity in this
Contract given as a matter of law.

If contractor is a joint venture, the insurance policies must name the joint venture as a
named insured. '

The Contractor must require all subcontractors to provide the insurance required herein,
or Contractor may provide the coverage for subcontractors. All subcontractors are subject to
the same insurance requirements of Contractor unless otherwise specified in this Contract.

If Contractor or subcontractor desires additional coverage, the party desiring the
additional coverage is responsible for the acquisition and cost.

The Public Building Commission maintains the rights to modify, delete, alter or change
these requirements.
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assurances and certifications and to take such additional actions in connection with the

Project as may be necessary or required pursuant to the Agreement as contemplated therein.

Section 4. To the extent that any ordinance, resolution, rule, ordér' or provision of the
Municipal Code of Chicago, or part thereof, is in conflict with the provision-si"af this ordinance,
the provisions of this ordinance shall be controlling. If any section, 'plaFégraph, clause or
provision of this ordinance shall be held invalid, the invalidity of such éébtion, paragraph,

clause or provision shall not affect any of the other provisions of this ordinérﬁée.. -

Section 5. This ordinance shall take effect upon its passage and app"riéf\/al.




OFFICE OF THE MAYOR
CITY OF CHICAGO

RAHM EMANUEL
MAYOR .

November 18, 2015

'TO THE HONORABLE, THE CITY COUNCIL

OF THE CITY OF CHICAGO
Ladies and Gentlemen:

At the request of the Commissioner of Fleet and Facility Management, I transmit
herewith an ordinance authorizing the execution of an intergovernmental agreement with the
Public Building Commission.

Your favorable consideration of this ordinance will be appreciated.

Very truly yours,

Mayor



CITY COU NCIL COMMITTEE MEMBERSHIPS

CITY OF CHICAGO HOUSING AND REAL ESTATE
CHAIRMAN
COUNCIL CHAMBER BuDGET AND GOVERNMENT OPERATIONS
City HAaLL, Room 200 CommiTTEES, RULES AND ETHICS

121 NORTH LASALLE STREET _—

CHIcAGO, ILLINCIS 60602 EpucaTioN AND CHiLD DEVELOPMENT
JOSEPH A. MOORE TELEPHIONE 312-744-3067 -—-—mcE—
ALDERMAN, 49TH WARD —_—

7356 NORTH GREENVIEW AVENUE HEALTH AND ENVIRONMENTAL PROTECTION

CHicaco, ILLinoIs 60626 ' e —
TELEPHONE. 773-338-5796 Human RELATIONS

ward49@cityofchicago.org

www ward49.com SpeciaL EVENTS, CULTURAL AFFAIRS AND RECREATION

December 9, 2015

To the President and Members of the City Council:

Your Committee on Housing and Real Estate, for which a meeting was held on
December 7, 2015, having had under consideration the appointment introduced
by Mayor Rahm Emanuel on November 18, 2015, this being the
intergovernmental agreement with the Public Building Commission for demolition
of 1900 W. Van Buren St., begs leave to recommend that Your Honorable Body
Approve said appointment transmitted herewith.

This recommendation was concurred in by a voice vote of all committee
members present with no dissenting votes.

Respectfully submitted,

(/"

JosephA Moore, Chairman
Committee on Housmg and Real Estate
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